



601 N. Moapa Valley Boulevard * Post Office Box 257
Logandale, Nevada * 89021
Telephone (702) 397-6893 * Facsimile (702) 397-6894

To: Chairman Randy Tobler & MVWD Board of Directors
From: Joseph Davis, General Manager
Date: November 1, 2022
Subject: East Logandale Tank Recoat

Background

During the October 27th bid opening for the East Logandale tank recoat, staff received 4 sealed bids from qualified contractors for the project. The Bid schedule included 4 bidding options. (Tnemec Coating System Schedule A) (Sherwin Williams Schedules B – C – D)

	<u>Schedule A</u>	<u>Schedule B</u>	<u>Schedule C</u>	<u>Schedule D</u>
Simpson Sandblasting	\$637,065.00	\$600,425.00	\$598,025.00	\$604,925.00
Goldenwest Painting	\$582,800.00	\$548,370.00	\$581,830.00	\$556,300.00
Gateway Company	\$850,424.00	\$842,309.00	\$838,984.00	No Bid
Olson Precast Company	\$491,300.00	\$427,900.00	\$441,900.00	\$420,800.00

The FY23 budgeted amount for this project is \$435,000.00

After Consulting with Sunrise Engineering, Staff recommends going with the Sherwin Williams schedule B coating option.

Suggested Motion

Move to award bid schedule B to Olson Precast Company for the East Logandale recoat project in the amount not to exceed \$427,900.00